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07-LA-134-R2.4/R3.7 
07-188504 
 
Addendum No. 2 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN 
BURBANK AND LOS ANGELES FROM 0.5 KM WEST OF PASS AVENUE OVERCROSSING TO 0.2 KM EAST OF 
OLIVE AVENUE OVERCROSSING. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on January 11, 2007. 
 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the 

Proposal and Contract. 
 
On Project Plan Sheet 54, Note 2 is revised as follows: 
 

"2. (*) Down guy wire to be relocated by others." 
 

On Project Plan Sheet 70, Notes 5 and 6 are revised as follows:  
 

"5. (*)   Burbank Water and Power Overhead Utility Facilities to be relocated by others. 
6. (**) Burbank Water and Power, Power Poles to be removed by others." 

 
On Project Plan Sheet 71, Note 3 is revised as follows:  
 

"3. (*) Burbank Water and Power Utility Facilities to be relocated by others, See Sheet U-19." 
 

On Project Plan Sheet 295, the following are revised:  
 

1. In Section A-A, the (top) callout from the face of barrier to centerline of pile (or Brg Abut) is 
changed from 125 to 175. 

2.  In Section A-A, the (bottom) callout from face of wall to back of wall is changed from 695 to 675 
and the thickness of the CIP concrete is changed from 220 to 200. 

3. In Section B-B, the (top) callout from the face of barrier to centerline of pile (or Brg Abut) is 
changed from 125 to 175. 

4.  In Section C-C, the callout from face of wall to back of wall is changed from 695 to 675 and the 
thickness of cast-in-place concrete facing is changed from 220 to 200 
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On Project Plan Sheet 298, in Sections A-A and B-B, the temporary shoring shown in front of the retaining wall 
(Retaining Wall No. 77) is deleted. 
 

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED 
DAMAGES," is revised as attached. 

 
In the Special Provisions, Section 5-1.17, "PROJECT INFORMATION," the fourth paragraph is revised as follows: 
 

"Information available for inspection at the District Office is as follows: 
 

A. Cross Sections 
B. Lead Investigation Report on Route 134 from Buena Vista Street to Forman Avenue, Los Angeles, 

California, Contract No. 43A0012, Task Order No. 07-188500-KR, 
C. Complete Site Investigation Report 
D. Foundation Recommendations for 53-1277, 53-1278, 53-1279, Retaining Wall No. 71, 73, 75, 77 
E. Foundation Reviews for 53-1277, 53-1278, 53-1279, Retaining Wall No. 71, 73, 75, 77 
F.   Foundation Report for Hollywood Way Bridge Lengthening Br. No. 53-1279, Sound Walls and Retaining 

Walls, Alameda Avenue Bridge Lengthening Br. No. 53-1278" 
 
In the Special Provisions, Section 10-1.12, "OBSTRUCTIONS," the fifth paragraph is revised as follows: 
 

"It is anticipated that the following utility facilities will be relocated prior to the dates shown: 
 

Utility Facility Location Date 
Burbank Water and Power 
"Power" 
1-Down Guy wire 

Route 134 "Alignment" 
In existing Alameda Avenue On-Ramp Rt. 

Shoulder 41.14 m  Lt. Sta 75+08.93 
 

Oct. 1, 2007 

Southwest Bell Corporation 
1-Telephone Pedestal 

Alameda Avenue "Alignment" 
22.03 m Rt. Sta 11+53.46 

 
Oct. 1, 2006 

Southwest Bell Corporation 
1-Telephone Pedestal 

Alameda Avenue "Alignment" 
12.87 m Rt. Sta 12+14.02 

 
Oct. 1, 2006 

Southern California Edison 
2-Down guy wire 

Hollywood Way "Alignment" 
12.95 m Rt. Sta 10+24.71 

 
Oct. 1, 2006 

Southern California Edison 
2-Down guy wire 

Hollywood Way "Alignment" 
12.95 m  Rt. Sta 10+24.71 

 
Oct. 1, 2006 

Verizon 
1-Down Guy wire 

Hollywood Way "Alignment" 
12.95 m Rt. Sta 10+27.03 

 
Oct. 1, 2006 

AT&T 
1-Down Guy wire 

Hollywood Way "Alignment" 
12.95 m Rt. Sta 10+27.03 

 
Oct. 1, 2006 

Southern California Edison 
2- Guy wires 

Hollywood Way "Alignment" 
12.95 m Rt. Sta 10+30.58, Pole - 18564B to 

14.78 m Rt. Sta 10+69.40, Power Pole - 
4210993E 

 

Oct. 1, 2006 
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Verizon 
1- Guy wire 

Hollywood Way "Alignment" 
12.95 m Rt. Sta 10+30.58, Pole - 18564B 14.78 

m Rt. Sta 10+69.40 Power Pole - 4210993E 
 

Oct. 1, 2006 

AT&T Hollywood Way "Alignment" 
12.95 m  Rt. Sta 10+30.58, Pole-18564B 
to 14.78 m Rt.Sta10+69.40 Power Pole-

4210993E 
 

Oct. 1, 2006 

Comcast Hollywood Way "Alignment" 
12.95 m  Rt. Sta 10+30.58, Pole - 18564B to 

14.78 m Rt. Sta 10+69.40, Power Pole - 
4210993E 

 

Oct. 1, 2006 

Charter  Communications 
1- Fiber Optic with Guy wire 

Hollywood Way "Alignment" 
12.95 Rt. Sta 10+30.58 will be detached 

from Pole 18564B 
 

Oct. 1, 2006 

Burbank Water and Power 
Power overhead wires 

Route 134 "Alignment" 31 m Lt. Sta 
68+09.00 Pole # 19163B to 40 m Lt. Sta 

71+42.00 Pole #25511B 
 

Oct. 1, 2007 

Burbank Water and Power 
Pole #25507B 

Route 134 "Alignment" 33 m Lt. Sta 
70+32.00 

 
Oct. 1, 2007 

Burbank Water and Power 
Pole #25508B 

Route 134 "Alignment" 35 m Lt. Sta 
70+77.00 

 
Oct. 1, 2007 

Burbank Water and Power 
Pole #25509B 

Route 134 "Alignment" 38 m Lt. Sta 
71+21.00 

 
Oct. 1, 2007 

Burbank Water and Power 
Pole #25510B 

Route 134 "Alignment" 39 m Lt. Sta 
71+44.00 

 
Oct. 1, 2007 

Burbank Water and Power 
Pole #25511B 

Route 134 "Alignment" 40 m Lt. Sta 
71+58.00 

 
Oct. 1, 2007 

Burbank Water and Power 
Underground Power 
2-127 mm transite ducts TYP-1 

Pass Avenue "Alignment" 
39 m Lt. Sta 71+44.00 Pole #25510B to 

44 m Lt. Sta 71+72.00 Manhole #99 
 

Oct. 1, 2007" 

 
In the Special Provisions, Section 10-1.33, "EROSION CONTROL (TYPE C)," the first paragraph is revised as follows: 
 

"Erosion control (Type C) shall conform to the provisions in Section 20-3, "Erosion Control," of the 
Standard Specifications and these special provisions and shall consist of applying other erosion control 
materials to embankments slopes that are 1:4 (vertical: horizontal) or steeper and more than 4 meters in 
length." 
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In the Proposal and Contract, the Engineer’s Estimate Item 2 is revised as attached. 
 
To Proposal and Contract book holders: 
 

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the 
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy 

of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES 

Attention is directed to the provisions in Sections 8-1.03, "Beginning of Work," 8-1.06, "Time of Completion," 8-1.07, 
"Liquidated Damages," and 20-4.08, "Plant Establishment Work," of the Standard Specifications and these special 
provisions. 

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or 
the attorney appointed and authorized to represent the Department of Transportation. 

The work (except plant establishment work) shall be diligently prosecuted to completion before the expiration of 850 
WORKING DAYS beginning on the fifteenth calendar day after approval of the contract. 

The second paragraph in Section 8-1.06, "Time of Completion," of the Standard Specifications shall not apply to this 
project. 

A working day is defined as any day, except as follows: 
 
(1) Days designated with "x" or "xx" in Table Z, "Lane Closure Restrictions for Designated Legal Holidays and Special 

Days" in "Maintaining Traffic" of these special provisions. 
(2) Days on which the Contractor is prevented by inclement weather or conditions resulting immediately therefrom 

adverse to the current controlling operation or operations, as determined by the Engineer, from proceeding with at 
least 75 percent of the normal labor and equipment force engaged on that operation or operations for at least 60 
percent of the total daily time being currently spent on the controlling operation or operations. 

 
The Contractor shall pay to the State of California the sum of $5,400 per day, for each and every calendar day's delay in 

finishing the work (except plant establishment work) in excess of 850 WORKING DAYS. 
The Contractor shall diligently prosecute all work (including plant establishment) to completion before the expiration of 

1,100 WORKING DAYS beginning on the fifteenth calendar day after approval of the contract. 
The Contractor shall pay to the State of California the sum of $600 per day, for each and every calendar day's delay in 

completing the work in excess of 1,100 WORKING DAYS. 
In no case will liquidated damages of more than $5,400 per day be assessed. 
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ENGINEER'S ESTIMATE 

07-188504 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)   

LS LUMP SUM LUMP SUM  

 2 070018 TIME-RELATED OVERHEAD   WDAY 850   

 3 
(S) 

071322 TEMPORARY FENCE (TYPE CL-1.8)   M 610   

 4 040358 TEMPORARY SUPPORT,  
LOCATION B   

LS LUMP SUM LUMP SUM  

 5 040359 TEMPORARY SUPPORT, 
 LOCATION A   

LS LUMP SUM LUMP SUM  

 6 074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN  

LS LUMP SUM LUMP SUM  

 7 074020 WATER POLLUTION CONTROL   LS LUMP SUM LUMP SUM  

 8 
(S) 

120090 CONSTRUCTION AREA SIGNS   LS LUMP SUM LUMP SUM  

 9 
(S) 

120100 TRAFFIC CONTROL SYSTEM   LS LUMP SUM LUMP SUM  

 10 
(S) 

120120 TYPE III BARRICADE   EA 60   

 11 
(S) 

120165 CHANNELIZER (SURFACE 
MOUNTED)   

EA 350   

 12 129000 TEMPORARY RAILING (TYPE K)   M 2800   

 13 
(S) 

129100 TEMPORARY CRASH CUSHION 
MODULE   

EA 130   

 14 150241 ABANDON SEWER   M 13   

 15 
(S) 

150608 REMOVE CHAIN LINK FENCE   M 610   

 16 
(S) 

150662 REMOVE METAL BEAM GUARD 
RAILING   

M 220   

 17 
(S) 

150701 REMOVE YELLOW PAINTED 
TRAFFIC STRIPE   

M 5820   

 18 
(S) 

150711 REMOVE PAINTED TRAFFIC STRIPE  M 9610   

 19 
(S) 

150713 REMOVE PAVEMENT MARKING   M2 120   

 20 
(S) 

150722 REMOVE PAVEMENT MARKER   EA 4400   
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